



MINISTRY OF ENVIRONMENT,
WATERS AND FORESTS

ROMANIA

MINISTRY OF ENVIRONMENT, WATERS AND FORESTS

PROJECT MANAGEMENT UNIT - "Prevention and Reduction of Pollution in Rural Areas in Romania", (IBRD Loan no. 9505-RO)

Registration No. 81601/October 15th, 2025

To: All prospective bidders

Ref: Procurement of mobile inspection centers, utility vehicles for sample collection and transportation and specific equipment for their endowment and testing equipment for the National Phytosanitary Authority (5 lots) - 09/RFB/2025 – *clarification address no. 3*

Dear Mrs. /Mr.

With reference to the selection procedure no. 09/RFB/2025 "Procurement of mobile inspection centers, utility vehicles for sample collection and transportation and specific equipment for their endowment and testing equipment for the National Phytosanitary Authority (5 lots)", please find attached the **Clarification Letter no. 3**, consisting of 1 page, which includes the request for clarifications received from the potential bidders along with the corresponding answer.

Please confirm the receipt and that you will consider the provisions of the clarification address no. 3 in preparing your bid.

Yours sincerely,


Mihai CONSTANTINESCU
PMU DIRECTOR



Ministry of Environment, Waters and Forests - Project Management Unit
"Prevention and Reduction of Pollution in Rural Areas in Romania", IBRD Loan no. 9505-RO

Ref.: 09/RFB/2025 - Procurement of mobile inspection centers, utility vehicles for sample collection and transportation and specific equipment for their endowment and testing equipment for the National Phytosanitary Authority

CLARIFICATIONS ADDRESS NO. 3 of October 15th, 2025

No.	Request for clarification	Clarification Response	Clarification or Amendment to the Bidding Document
PART 2 (Section VII)	Following the analysis of the a.m. bid documents and the published amendments, please find below some clarification questions: In the sense of your reply to clarifications no. 1 - item 5, kindly please confirm that the offer must include the installation of all equipment's delivered in lots no. 2,3,4,5 designated to be mounted/connected to the vehicles requested in lot no. 1. In this regard, a collaboration agreement will be required between the suppliers of lot 1 and those of lots 2,3,4,5 for installation the equipment in the vehicles. Meanwhile please specify that the suppliers of lots 2,3,4 should be authorized by the competent authority in Romania (Romanian Auto Registry) for the installation of similar equipment/constructive modifications of the vehicles. The cost of the installation services will be included in the "Price and Completion Schedule - Related Services" section of the bid price forms for each lot, as the case may be.		
1.		Regarding the answer to the request for clarification included under clarification address no. 1, Part 2 (Section VII), question no. 5, the deadlines for completing the related services (included under form 2. List of Related Services and Completion Schedule) for lots no. 3-5 were aligned with the requirements for lots no. 1 and 2, given that these services were required to be performed within 90 days from the contract signing date and those for lots 1 and 2 within 150 days from the contract signing date. The change was not made with a view to installing the equipment under lots of no. 3-5, within the mobile units included under lot no. 1. Bidders are not subject to conditions requiring their activities to be linked to those of other suppliers. Activities included under form "2. List of Related Services and Completion Schedule" for each of the 5 lots, respectively "Assembly, installation and testing of the equipment" will be made specifically for the goods included in each lot. In conclusion, the related services for the goods included in lots 2-5 will not be carried out in the mobile units included in lot 1 or incorporated therein. Their installation and placement in the utility vehicles will be carried out by the beneficiary.	Clarification